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Contract Number 03-1E14U4

Date Adv.: 10/18/2010

Item |Item Item Description Unit of Estimated

No. |Code Measure Quantity

1 071325 |[TEMPORARY FENCE LF 2,260
(TYPE ESA)

2 074016 [CONSTRUCTION SITE LS LUMP SUM
MANAGEMENT

3 074017 |(PREPARE WATER LS LUMP SUM
POLLUTION CONTROL
PROGRAM

4 074038 |[TEMPORARY DRAINAGE EA 13
INLET PROTECTION

5 074042 | TEMPORARY CONCRETE LS LUMP SUM
WASHOUT (PORTABLE)

6 120090 |CONSTRUCTION AREA LS LUMP SUM
SIGNS

7 120100 |TRAFFIC CONTROL LS LUMP SUM
SYSTEM

8 120120 |TYPE 11l BARRICADE EA 26

9 120200 |FLASHING BEACON EA 8
(PORTABLE)

10 128650 |PORTABLE LS LUMP SUM
CHANGEABLE MESSAGE
SIGN

11 150805 |REMOVE CULVERT LF 18

12 150806 |REMOVE PIPE LF 450

13 150820 |REMOVE INLET EA 13

14 042867 |MASONRY ROCK LS LUMP SUM
RETAINING WALL
REMOVAL (PORTION)
LOCATION 1

15 042968 |(MASONRY ROCK LS LUMP SUM
RETAINING WALL
REMOVAL (PORTION)
LOCATION 2

16 042869 |[MASONRY ROCK LS LUMP SUM
RETAINING WALL

http://www.dot.ca.gov/hqg/esc/oe/weekly_ads/biditems.php?q=0... 10/18/2010




Caltrans - Office Engineer

REMOVAL (PORTION)
LOCATION 3
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17

042870

MASONRY ROCK
RETAINING WALL
REMOVAL (PORTION)
LOCATION 4

LS

LUMP SUM

18

042871

MASONRY ROCK
RETAINING WALL
REMOVAL (PORTION)
LOCATION 5

LS

LUMP SUM

19

042872

MASONRY ROCK
RETAINING WALL
REMOVAL (PORTION)
LOCATION 6

LS

LUMP SUM

20

042873

MASONRY ROCK
RETAINING WALL
REMOVAL (PORTION)
LOCATION 7

LS

LUMP SUM

21

019669

RECONSTRUCT METAL
BEAM GUARD RAILING
(SPECIAL)

LF

2,900

22

153103

COLD PLANE ASPHALT
CONCRETE PAVEMENT

SQYD

16,200

23

155121

24" ALTERNATIVE
PIPELINER

LF

640

24

190110

LEAD COMPLIANCE
PLAN

LS

LUMP SUM

25

019670

HOT MIX ASPHALT-W
(TYPE A)

TON

2,710

26

019671

CENTERLINE RUMBLE
STRIP (HMA, GROUND-IN
INDENTATIONS)

STA

50

27

397005

TACK COAT

TON

28
(F)

510072

STRUCTURAL
CONCRETE, BARRIER
SLAB

CY

803

29
(F)

510502

MINOR CONCRETE
(MINOR STRUCTURE)

CY

20.7

30
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597600

PREPARE AND PAINT

SQFT

10,154
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CONCRETE

31 665024 (24" CORRUGATED LF 25
STEEL PIPE (.109"
THICK)

32 680905 (8" PERFORATED LF 470
PLASTIC PIPE
UNDERDRAIN

33 750001 (MISCELLANEOUS IRON LB 7,241

(F) AND STEEL

34 820108 |(DELINEATOR (CLASS 2) EA 50

35 820111 |(UNDERDRAIN MARKER EA 3

36 820112 |[MARKER (CULVERT) EA 13

37 820151 |(OBJECT MARKER (TYPE EA 6
L-1)

38 839553 (END SECTION EA 10

39 839555 [(END CAP EA 7

40 839717 |[CONCRETE BARRIER LF 1,303

(F) (TYPE 732 MODIFIED)

41 840582 (4" TWO-COMPONENT LF 20,400
PAINT TRAFFIC STRIPE

42 860090 [(MAINTAINING EXISTING LS LUMP SUM
TRAFFIC MANAGEMENT
SYSTEM ELEMENTS
DURING
CONSTRUCTION

43 860890 (MODIFY TRAFFIC LS LUMP SUM
MONITORING STATION
(COUNT)

44 019672 |MODIFY ROADSIDE LS LUMP SUM
WEATHER
INFORMATION SYSTEM

45 999990 |MOBILIZATION LS LUMP SUM
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